CITYOF &

SAN JOSE ' _ Deﬁartment of Transportation

CAPITAL OF SILICON VALLEY

January 30, 2009

ADDENDUM No. 1
For the
: REMOVE AND REPLACE
ASPHALT CONCRETE PAVEMENT 2009

Notice is hereby given that the following revisions, additions and/or deletions are hereby
made to, and incorporated into the Plans and Specifications for the above project.

CHAN GES INPROJECT PLANS & SPECIFICATIONS:

1- On REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT 2009
Specifications, Section 10 CONSTRUCTION METHODS, Special Requn ements,
page 46. Paragraph No 11 shall be added and shall say:

11. Contractor shall coordinate with the City’s designated Project Engincer
regarding the locations where State Right of Way Permits may be required. It is
the sole responsibility of the contractor to make the necessary arrangements for
purchasing and obtaining the permits for construction operation impacting the
State Right of Way. This permit shall be obtained prior to the beginning of
construction and the Engineer shall-be notified that the contractor is in possession
of the permit.

;
f

2- On REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT 2009
Specifications, Section 10 CONSTRUCTION METHODS, Special Requirements.

* Add the attached 4 pages entitled “COMPENSATION ADJUSTMENTS FOR
FLUCTUATIONS IN THE COST OF PAVING ASPHALT (BINDER)” (See
attachment)

3- On REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT 2009
SCHEDULE OF QUANTITIES (See attachment).

Replace the Schedule of Quantities for Remove aﬁd Replace Asphalt Concrete
. Pavement 2009 as shown on pages 11, 12, 23, 24, 54, 55 with the attached
Schedule of Quantities for Remuve and Replace Asphalt Concréte Pavement
2009.




4- On REMOVE AND REPLACE ASPHALT CONCRETE PAVEMENT 2009
PRELIMINARY LIST OF STREETS. (See attachment)

Replace the "REMOVE AND REPLACE 2009 PROJECT PRELIMINARY '
LIST OF STREETS” as shown on pages 56-59 with the attached "REMOVE
AND REPLACE 2009 PROJECT PRELIMINARY LIST OF STREETS”,

INSTRUCTIONS:

The bidder must sign this addendum in the space provided below and return

one signed copy with the bid. Failure to return the signed copy with the bid
document shall not relieve the bidder of the obh gations to mclude this addendum to the
bid proposal.

APPROVED BY:

o

KEVIN ( CONNOR
Deputy Director of Transportation

Bidder’s Name

~ Signature and Title of Bidder

Date




39-4 COMPENSATION ADJUSTMENTS FOR FLUCTUATIONS IN THE COST

PAVING ASPHALT (BINDER)

General: The project requires the use of a significant amount of asphalt concrete.
Reécently, paving asphalt (b1nde1) has been the subject of extraordinary price increases.
The purpose of this provision is to provide compensation adjustments for ﬂuctuat1ons
in the contractor s cost of paving asphalt

Generally, adjustments will be made based upon changes in the California Statewide

~ Paving Asphalt Price Index (“Index”) that tracks the price of paving asphalt. The '
Index for the month in which the bids are opened will form the basehne for calculating
future ad}ustments to the cost of paving asphalt.

The City will calculate adjustments based upon the month that the contractor makes a
purchase of asphalt pavmg If the Index for the month in which a contractor purchases
a quantity of asphalt paving increased by more than 10% over the baseline, then the
contractor will be entitled to additional compensation for-that quantity. The contractor
will not be entitled to more than a cumulative total of $150,000 in additional
compensation over the term of the confract.

If the Index for the month during which the contractor pufchasés a quantity of asphalt
decreased by more than 10% undet the baseline, then the City will be entitled to

reduce the contractor’s compensation for that quantity. The City will not be entitled to
more than a cumulative total of $150,000 in reduced compensation over the term of
the contract.

More specifically, all adjustments will be made in conformance with the provisions of
this Section 39-4. -

Items To ‘Which Adlustment Apnplies

The provisions of this section shall apply only to the cost of pavmg asphalt used in the -
following coniract items: .

SPEC SECTION DESCRIPTION
39-1 AC Surface Course
39-1 AC Leveling Course .
39-2 Remove and Replace 6” AC Pavement
392 Remove and Replace 3” AC Pavement
39-3 | Crack Filler

Supporting Documentation

When requesting compensation for asphalt paving, the contractor shall submit to the
City documents establishing the following for each asphalt paving purchase: (a) the

- month in which the coniractor made the purchase, (b) the quantity of asphalt paving
the contractor purchased, (c) the amount of asphalt paving from the purchase used on
this project, and (d) the actual cost of such asphalt paving. This documentation is
expressly made a condition of the Clty paymg contractor for asphalt paving, In other




words, the Clty will not pay the contractor for asphalt paving untﬂ the contractor
submits the documents required by this provision.

Adiustment Formula

The adjustment in compensation for an asphalt paving purchase will be dctcrmmed in’
conformance with the following formula:

Total Adjustment (TA) AQ

For purposes of this formula, “Q” equals the quantity in tons of asphalt paving
purchased by the contractor durmg the month in which thc adjustment is bcmg
calculated

For purposes of this formula, “A” cquals the adjustment in dollars per ton of paving
asphalt used to producc asphalt concretc rounded tc the nearest $0 01.

a. For an increase in paving asphaIt price index cxcecdmg 10 percent, “A” is
calculated as follows: :

/s

A=C (Iu/Ib-l.m)Ib

"b. Fora decrease in paving asphalt price mdcx exceeding 10 pcrcent “A” is
caiculated as follows:

A=CW/Ib-090)Tb

¢. For purposes of calculating “A ” the followmg terms havc the following
meanings:

Iu = The California Statewide Paving Asphalt Price Index which is in effect on
the first business day of the month within which the contractor purchased the
quantity subject to adjustment, '

Ib = The California Statewide Paving Asphalt Price Index for the month in which
the bid opening for the project occurred.

C = Coefficient ofrAsphalt Content; ratio of paving asphalt and aggregates by dry
weight. For this projectuse C=0.05 -

Payment/Reduction -

The adjustment in compensation will also be subject to the following:

‘The ccntractor will show the compensation adjustments provided herein separately on
payment estimates, '

If the Citjr is entitled to decrease compensation adjustments, it may deduct the amount
of such deduction thereof from any monies due or that may become duc the ‘
Contfractor.




If the contractor is entitled to increased compensation, the City will make payment
undet: o '

Compensation Adjtiétment for Price Index - (CA) Compensation
Amount :
Fluctuations for Paving Asphalt (Binder)

All bidders ére required to include in their bids the amount of $150,000 as 'iisted'.
in the Schedule of Quantities. ' .

6. Statewide Index . A
The California Statewide Paving Asphalt Price Index is determined each month on the
first business day of the month by the State using the median of posted prices in effect
as posted by Chevron, Mobil, and Unocal for the Buena Vista, Huntington Beach,
Kern River, Long Beach, Midway Sunset, and Wilmington fields. Here is the website:
http://www.dot.ca.gov/hg/esc/oe/asphalt_index/astable.html
Tn the event that the companies discontinue posting their prices for a field, the City

will determine an index from the remaining posted prices. The City réserves the right
to include in the index determination the posted prices of additional fields,

NOTE: See sanmle'acﬁustmem calculation sheet below:

Sample Adjustment Calculation Sheet

Note: All numbers shown on this sample table are hypothetical and shall'not be use
as basis for calculating the monthly paving asphalt price adjustment.

STEP 1

Calculate AC Tonage for the month by adding alt tonage for AC Surface, AC Base, and
AC Driveway / Conform placed during the payment period.

STEP 2

‘Calculate Adjustment Amoﬁnt for each month of paving using adjuétment formula ( see
specifications section 39-4)




STEP 3

E Calcplate Monthly Adjustment using table below:

California Paving Asphalt Price Index A Q TA=AXx Q
: Adjustment]|  AC '

-Month Index Amount Tonage Total Cost
JAN ' 164.8 . <<<Index at Bid Opening _
JUL 130.0 (30.92) 2,000 $ (1,840.00)
AUG N 292.7 : $5.57 5000 |8 - 27,850.00
SEP - 3385 $7.86 5000 1§ 39,300.00
OCT ' 316.7 $6.77 4,000 |$ 27,080.00

Amount to be entered in the Prdgress Payment>>> Total (;?]T;iir;satmn 3 92,390.00

STEP 4

Enter Total Compensation Amount in the Pro gress Payment Worksheet (Payletter).




SCHEDULE OF QUANTITIES
FOR REMOVE AND REPLACE
ASPHALT CONCRETE PAVEMENT 2009

ITEM ' : EST UNIT
NO. ITEM DESCRIPTION UNIT_ QUANTITY PRICE COST
1 Remove and Replace 6" AC sy 60,000
Pavement : ) _
Adjust or Install Monument . i :
2 Box to Grade (Revocable) EA. 16
Adjuét Water Valve '
3 | Box to Grade (Revocable) EA. 50
CAdiust Manhole to S :
4 to Grade {(Revocable) EA. 144
Inductive loop Replaceme-nt '
5 | Type C (Revocable) EA. 126
Inductive loop Replacement o
6 Type Q (Revocable} . EA. 30
Reserve Police or Traffic Control at o ' _
T | Signalized HRS 900 $57.00 1$51,300
Intersections. (Revocable) ’ , .

In areas where the striping/markings have been obliterated
8 Replace with single coat of water base paint according to
specifications as follows:

8a Water-based paint : Double yellow stripe | LF. © 3,000
(revocable)
8b Water-based paint : 4" solid yellow stripe LF. 3.000
. (revocable) :
3¢ Water-based paint : 4" solid white stripe LF. 3,000
{revocable)
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Remove and Replace Asphalt
. Concrete Pavement 2009

[ '
gq | Water-based paint : 4" brpken white LF. | 3,000
stripe (revocable) .
Be Water-based paint : 6" solid white gtripe LE. 3,000°
(revocable) |
8f -Wgter-based paint : 6" broken white LF. 3,000
stripe (revocable) :
8g Walter-based paint : 8" solid white stripe | LE 3,000
{revocable) il
Water-based paint Thermoplastic: 8"
8h | broken white stripe revocable) L.F. 3,000
8i Water-based paint: 12" solid yellow . LE. 3,000
, | stripe (revocable) :
8 Water-based paint : 12" solid white stripe |. LF. 3,000
; {revocable) )
8k Water-based paint: 2-way left turn stripe LF. 3,000
{revocahble) B
Water-based paint: Traffic markings and
legends : '
81 | (CONTRACTORS TO PROVIDE OWN S.F. 3,000
STENCILS ACCORDING TO CITY
STANDARDS) (revocable)
9 Remove and replace existing concrete EA 25
' "chatter" bars per each {revocable) '
10 | Portable Changeable messége sign CEA 4
Compensation Ad}ustﬁaent for Price : -
- Index Fluctuation for Paving Asphalt CA 1 $150,000.00 - $150,000.00
{Binder) '
- TOTAL =
Page 1B ’




REMOVE & REPLACE 2009 PROJECT

PRELIMINARY LIST OF STREETS

. gl
i 6'x8"
Segment LENGTH 6" Digout MH W MON c
No STREET NAME START LEMAIT - END LIMIT Ft sY EA EA EA Loop Q lé:op
’ EA
BLOSSOM HILL RD - MONTERY RD
i EB BESWICK AV BRIDGE 2420 64,00 0 0 0 [ Q
BLOSSOM HILL RD MONTERY RD
2 B BRIDGE BESWICK AV 2420 37.00 0 0 0 o] 4
BLOSSOM HILL RD
3 EB JUDITH ST LEAN AV 2202 132,80 1 0 1] o] g
BLOSSOM HILL RD
4 LEAN AV JUDITH ST 2350 60,00 0 0 0 3 Q
BLOSSCM HILL RD
5 EB LEAN AV BESWICK AV 2480 266.00 2 0 0 o] 0
BLOSSOM HILL RD .
[} WB - BESWICK AV LEAN AV 2544 No Digouts 0 0 0 8] o
BLOSSCM HILL RD MONTEREY RD .
7 EB EB HWY 101 BRIDGE 1770 585.00 4] 1] 0 8] o
BLOSSOM HILL RD MONTEREY RD :
8 B HWY 101 BRIDGE BRIDGE 1770 461.00 0 Q 0 0 g
9 CARLTON AV CITY LIMIT ELESTER DR 778 ~ 24200 1 1 1 0 0
10 CARLTON AV ELESTER DR NATIONAL AV 1615 464.00 2 1 0 0 0
11 CHARCOT AVEB ORCHARD PKY 187 8T 926 834.00 1] Q 0 4 0
i2 CHARCOT AVWB 18T ST ORCHARD PKY 814 607.00 0 g a 4 0
CHERRY
13 CHYNOWETH AV EB BLOSSOM DR MONTEREY HY 1210 966.00 9 4] 0 3 0
14 CHYNOWETH AVWB | TOMAHAWK DR CHERRY BLOSSOM 285 47.00 Q o G Q 0
i5 CHYNOWETH AVWB MONTEREY HY TOMAHAWK DR 1150 280.00 1 0 0 0 0
16 COE AV BIRD AV LINCOLN AV 2018 1,501.00 2 2 2 3 2
17 COLEMAN AV TAYLOR ST HEDDING STW 1805 182.00 2 1 0 ] Q
18 COLEMAN AV NB W JULIAN 5T 330" NOF JULIAN ST 330 No Digouls 0 0 0 ‘0 Q
330" NFOF JULIAN
19 COLEMAN AV 5B 8T JULIAN STW 330 No Digouts 0 0 0 0 4]
330" N/OF JULIAN 1150" N/GF JULIAN
20 COLEMAN AV NB ST ST 820 No Digouts 0 0 0. 0 0
820" 5/0OF SANTA
21 COLEMAN AV 5B TERESA ST 330° NfQF JULIAN ST 830 No Digouts 3] 0 0
1150° N/OF
22 COLEMAN AV NB JULIAN ST SANTA TERESA ST 918 §97.00 0 0 0 0
’ SANTA TERESA 820" S/CF SANTA.
23 COLEVMAN AV 5B ST TERESA ST 820 80.00 0 0 0 0 0
SANTA TERESA
24 COLEMAN AV NB TAYLCR ST, 2890 901.00 "] 1] [¢) 4 1]
25 COLEMAN AV 8B TAYLbR ST SANTA TERESA 5T 3030 48.00 0 Q a . 0
26 CURTNER AVEB STCHE CR LITTLE ORCHARD ST 935 595.00 3 ] a [ 3
LITTLE ORCHARD
27 LURTNER AVWB 57 STONE DR 930 452.00 0 9 0 3 1}
LITTLE ORCHARD
28 CURTNER AV EB ST MONTEREY. RD 1980 1,971.00 3 ¢ 0 o] 1]
28 CURTNER AVWB MONTEREY RD LITTLE ORCHARD ST 2000 No Digouts 0 0 0 o] 0
Remove and Replace Asphalt 56
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625' NIOF

30 EDENVALE AV CHYNOWETH AV | CHYNOWETH AV 625 No Digouts
625' NIOF
31 EDENVALE AV CHYNOWETH AV | SADDLEBROOK DR 1550 No Digouls
2 FOREST AV MONROE ST CIRO AV 1460 1,583.00
33 FOREST AV CIRO AVWS FOREST AV 1420 1,758.00
34 FOXWORTHY AV LANTZ AV ViA CARMEN 370 No Digeuls
5 FOXWORTHY AV VIA CARMEN UNION AV 1010 No Digeuts
38 FOXWORTHY AV LEIGH AV ROSS AV 824 No Digouls
3 FOXWORTHY AV BASCOM AV LANTZ AY 928 52.00
a8 FOXWORTHY AV ROSS AV AANDA DR 1560 1,43800
39 FRUITDALE AV SOUTHWEST EX_ | MERIDIAN AV 850 No Digouls
40 FRUITDALE AV MERIDIAN AV RACE ST 750 862.00
41 HARRY RD MCKEAN CT ALMADEN EX 520 ° 113.00
42 HARRY RD CAMDEN AV ALMADEN EX 1740 509.00
3000" WIOF :
43 HILLSDALE AV MERIDIAN AV MERIDIAN AV 3000 188.00
3006" WIOF
44 HILLSDALE AV EB CAMDEN AV MERIDIAN AV 2145 1,398,00
3000' WIOF
45 HILLSDALE AVWB | MERIDIAN AV CAMDEN AV 2400 2,493.00
I JACKSON AV N ALUMROCKAV | MCKEERD 3030 277,00
2850° NIOF
47 JACKSON AV S STORY RD CAPITOL EX 800 5.00
2000° NIOE 2850° NIOF STORY
8 JACKSON AV S STORY RD RD 850 71.00
2000° NIOF STORY .
49 JACKSON AV S STORY RD 2000 84.00
50 JACKSON AV S CAPITOL EX ALUM ROCK AV 1285 21100
51 JACKSON ST 18TST 4TH ST 1013 336.00
52 LEAN AV CALERO AV COLVLLE DR 1631 549.00
53 LEAN AV COLVILLE DR BLOSSOM HILL 1831 £03.00
54 LEAN AV CURIE DR CALERD AV 3026 1,619.00
55 LEVLANG PARKDR | CAMDEN AY MCABEE RD 1630 Na Digouts
1420 N/OF ‘
56 LITTLE ORCHARD ST | CURTNER AV CLRTNER AV 1420 No Digouts
: 2445 NIOF
57 LITTLE ORGHARD §T | CURTNER AV BARNARD AV 890 186.00
1420° NJOF 2445 NIOF
58 LITTLE ORGHARD ST | CURTNER AV CURTNER AY 1025 348,00
59 LUCRETIA AV STORY RD VINTAGE WY 2060 No Digauls
800° SIOF VINTAGE
&0 LUCRETIA AV VINTAGE WY WY 820 No Digouts
80O SIOF -
61 LUCRETIA AV VINTAGE WY PHELAN AV 870 119.00
400 N/OF .
62 LUNDY AV HOSTETTERRD | HOSTETTERRD a0a No Digouts
475" SIOF
63 LUNDY AV HOSTETTERRD | HOSTETTERS RD 475 No Digouts
475 SIOF 400 NIOF
B4 LUNDY AV HOSTETTERRD | TOWNSEND AV 1103 500
1305 SIOF
65 LUNDY AV SIERRA RD) - BERRYESSA RD 1345 16,00
400 NIOF
65 LUNDY AV TOWNSENDAV | SIERRAAV 1792 237,00
1305 SICF SIERRA
67 LUNDY AV SIERRA RD RD 1305 1,172.00
400" WIOF -
&8 LUNDY AV N8 HOSTETTERRD | MCKAY DR 1440 59.00
59 LUNDY AV B LCKAY DR 840' SIOF MCKAY DR 840 19.00
840 S/IOF MCKAY | 400 NJOF
70 LUNDY AV SB DR HOSTETTER RD 510 Na Digouts

Remove and Replace Asphalt
Concrete Pavement 2009
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71 LUNDY AV NE MCKAY DR TRADE ZONE 5L 4280 169.00 D 9
72 LUNDY AV S8 TRADEZONEBL | MCKAY DR 4280 84.00 1 0
270" N/OF CAMDEN
73 MCABEE RD CAMDEN AV AV 270 No Digouts 0 0
- 270" NJOF ‘
74 MCABEE RD GAMDEN AV REOMOND AV 2315 37.00 0 0
75 MCABEE RD GOLDEN OAKWY | REDMOND AV £53 B7.00 0 2
76 MCKEE RD EB JACKSON AV CAPITOL AV 2370 901.00 0 5
77 MCKEE RD WB CAPITOL AV JRCKSON AV 2375 £37.00 1 0
78 MCKEE RDEB KING RD JACKSON AV 4050 2,237.00 4 10
9 MCKEE RDWB JACKSON AV KING RD 4035 449.00 o 3
80 MCLAUGHLIN AV TULLY RD CANDIA DR 1140 1,347.00 0 4
1010° NIOF
81. | MERIDIAN AV PARKMOOR AV SAN CARLOS ST 1450 59.00 3 ¢
: 1016" NIOF
82 MERIDIAN AV PARKMOORAY | PARKMOORAV . 1010 229.00 2 0
&3 MERIDIAN AY SAN CARLOS 5T | PARKAY £30 283.00 0 3
CHERRY GROVE
84 MERIDIAN AV DR FRUITDALE AV 5280 1,221.00 25 &
85 MERIDIAN AV NB FRUITDALE AV PARKMOOR AV 1820 52,00 0 0
280 SIOF
88 MERIDIAN AV SB PARKMOOR AV PARKMOOR AV 280 47.00 g 0
280" SIOF
87 MERIDIAN AV 88 PARKMGOR AV FRUITDALE AV 1600 70.00 o 0
1160’ SIOF
88 MT PLEASANT RD EASTRIDGE RD KOHLER AV 1545 350.60 o 0
1160° S/IOF
89 MT BLEASANT RD EASTRIDGEDR | EASTIRIDGE 1180 885.00 4 0
% MURILLO AV ROLLINGSIDE DR | NORWOOD AV 850 44.00 D 0
9t MURILLO AY QUIMBY RD ROLLINGSIDE DR 2190 56.00 1 g
9 NARVAEZ AV FAYE PARK DR BRANHAN LN 1150 63.00 0 0
o3 NARVAEZ AV CAPITOL EXPWY | FAYE PARKDR 2180 1,041.00 1 0
9 NOBLE AV PIEDMONT RD MIRA VISTA CIR 2300 362.00 4 1
o5 NOBLE AV MIRAVISTACIR | NOBLELN 1445 619.00 4 0
PENITENCIA CREEK
% R DORAL RD ROCK CANYON CIR 560 29.00 0 0
PENITENCIA CREEK | STONECREST
97 WY CAPITOL AV 3200 179.00 0 0
PENITENCIA CREEK | ROCK CANYON
98 RD CR TOYON AV 1580 356.00 1 0
% REDMOND AV MERIDIAN AV COLEMANRD - 3690 935.00 "0 4
: 865" N/OF MURPHY
100 RINGWODD AV MURPHY AV 865 98.00 0 0
101 RINGWOOD AV MURPHY AV SAJAK AY 995 111.00 0 0
885" NJOF MURPHY ,
102 RINGWOOD AY MCKAY DR 368 457.00 0 0
318" SIOF HOITING
103 RUBY AV HOITING DR DR 310 No Digouts v 0
104 RUBY AV FALLS CREEKDR | DELTARD 1082 No Digouts 0 9
APPERSON
105 RUBY AV RIDGE DR QUIMBY RD 2050 44.00 0 0
108 RUBY AV TULLY RD HOITING DR 1250 195.00 1 0
: 3107 SIOF
107 RUBY AV HOITING DR NORWOOD AV 110 §84.00 1 o
108 | SIERRARD HAZLETT WY END 1280 No Digouts 0 o
109 SIERRA RD HAZLETT WY ARAUJO ST 1304 45.00 o o
110 SIERRA RD ARAUJO ST LUNDY.AY 850 167.00 o o
1250' SIOF
111 SNELL AV HILLSDALE AV -CAPITOL EX 1600 146.00 o 9
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1250" S/1OF

112 SNELL AV HILLSDALE AV HILLSDALE 1250 352.00 4]
113 SNELL AV CHYNOWETH AV BRANHAM LN 2520 1.630.00 1
930" W/OF
BLOSSOM HILL
114 SNELL AV RD CHYNOWETH AV 1740 1,678.00 1
115 SNELL AV NB 930'N/BLOSSCM BLOSSOM HILE RD 30 321.00 1
930" N/OF
BLOSSOMHILL
116 SNELL AV 8B RD BLOSSOM HILL RD §30 32100 i
117 TULLY RO EB VISTA VERDE DR 130" W/OF RENO DR 1300 268.00 i
130" W/CF RENO
118 TULLY RD EB DR RUBY AV 1430 57.00 0
119 TULLY RD WB RUBY AV VISTA VERDE DR 2690 1,584.00 1
120 WHITE RD NB CUNNINGHAM AV | OCALA AV 1410 - 404.00 1
121 WHITE RD 5B QCALA AV 570" S/OF OCALAAY 570 No Digouls 0
5707 S/QF OCALA
122 WHITE RD 5B AY CUNNIGHAM AV 750 No Digouls 4
123 WILLIAMS RD PINEWCOD DR SARATOGA AV ~ 1340 175.00 4
124 WILLIAMS RD MOOROPARK AV PINEWQQD DR 3440 238,00 4
128 WINCHESTER BL PAYNE AV 139" S/0F IMPALA DR - 2110 1,095.00 2
126 WINCHESTER BL PAYNE AV WILLLAMS RD 2675 2,696.00 10
127 WINCHESTER BL WILLIAMS Rb MCORPARK 2485 3,054.00 4
1715 N/OF
BLOSSOMHILL
128 WINFIELD BL RD - | CHYNCWETH AV 1210 329.00 1
BLOSSCMHILL 1715 N/OF
129 WINFIELD BL RD BLOSSOM HILL RD 1718 1,853.00 0
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